

JANUARY 13, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other		
1	E1U13	444050-1-52-01 & 44050-1-52-02	\$ 2,825,922.93	8			7	7		25			12	9							2	5	9	1					1	4	9
2	E1U15	444485-1-52-01 & 444485-1-52-02	\$ 8,797,178.22	7		1	7	8		49			3	4							6	1	1						1	1	9
3	E1V00-R0	432727-2-72-12	\$ 130,000.00																												
4	E1V01-R0	449680-1-72-01	\$ 85,000.00																												
5	E1V02-R0	432650-1-72-65	\$ 150,000.00																												
6	E1V03-R0	432729-1-72-89	\$ 40,000.00																												
7	E1V04-R0	432728--2-72-22	\$ 40,000.00																												
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																															