

JULY 21, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1U22	441983-1-52-01 441983-1-52-02	\$ 1,792,762.57	10	8			9	2		45			8	6			3			3	2	2						1	0	1
2	E1V05	444008-3-52-01	\$ 23,203,473.12	6	7			8	7		52				1	1	5	4			3	2		1	2				1		
3	E1V06	447438-1-52-01	\$ 2,020,167.59	8	8			3			72			1				2			2	1									3
4	E1T53	438996-1-52-01	\$ 832,777.00																												
5	E1U81	428902-2-52-01	\$ 110,000.00																												
<p><i>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p> <p><i>** Note: All prequalified contractors receive full credit for Mobilization.</i></p> <p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																															