

November 3, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1V20	446203-1-52-01	\$ 4,052,109.26	8	8			8	2		64			1				4			2	1								2
2	E1V82-R0	432727-2-72-31	\$ 325,000.00						PREQUALIFICATION NOT REQUIRED																					
3	E1V83	437929-1-72-62	\$ 250,000.00						PREQUALIFICATION NOT REQUIRED																					
4	E1V84-R0	432726-1-72-56	\$ 100,000.00						PREQUALIFICATION NOT REQUIRED																					
5	E1V85	432729-2-72-02	\$ 1,200,000.00						PREQUALIFICATION NOT REQUIRED																					
6	E1V86-R0	432727-2-72-27	\$ 200,000.00						PREQUALIFICATION NOT REQUIRED																					
7	E1V87-R0	445841-1-72-03	\$ 75,000.00						BDI CERTIFICATION REQUIRED																					
8	E1V88-R0	448731-1-72-02	\$ 70,000.00						BDI CERTIFICATION REQUIRED																					

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.