

*October 20, 2022 LETTING*

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1V71-R0	404337-3-52-01 & 445637-1-52-02	\$ 263,346.00						PREQUALIFICATION NOT REQUIRED																					
2	E1V74-R0	432728-2-72-19	\$ 450,000.00						PREQUALIFICATION NOT REQUIRED																					
3	E1V75-R0	432728-2-72-21	\$ 181,965.00						PREQUALIFICATION NOT REQUIRED																					
4	E1V76-R0	432726-1-72-58	\$ 150,000.00						PREQUALIFICATION NOT REQUIRED																					
5	E1V78-R0	432728-2-72-33	\$ 200,000.00						PREQUALIFICATION NOT REQUIRED																					

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.