

September 15, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1V07	440231-1-52-01	\$ 302,829.71	8	13			9																	66					4	
2	E1U82	441986-1-52-01	\$ 924,000.00						EXPERIENCE FORM REQUIRED																						
3	E1V69-R0	437929-1-72-60	\$ 200,000.00						PREQUALIFICATION NOT REQUIRED																						
4	E1V70-R0	437929-1-72-72	\$ 215,000.00						PREQUALIFICATION NOT REQUIRED																						
5	E1V71-R0	404337-2-52-10 & 445637-1-52-02	\$ 263,346.00						PREQUALIFICATION NOT REQUIRED																						
6	E1V72-R0	432744-1-72-64	\$ 115,000.00						PREQUALIFICATION NOT REQUIRED																						
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p> <p>** Note: All prequalified contractors receive full credit for Mobilization.</p>																															
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																															