

April 20, 2023 Letting

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other						
1	E1V12	434886-2-52-01, 434886-3-52-01, 434886-2-56-01, 434886-2-56-02	\$18,755,586.55	8	8		47	7	4		3			10	8			1					1							1	2					
2	E1W29-R0	448730-1-72-03	\$95,000.00						BDI CERTIFICATION REQUIRED																											
3	E1W31-R0	437929-1-72-73	\$748,925.00						PREQUALIFICATION NOT REQUIRED																											
4	E1W32	432744-1-72-67	\$771,858.00						PREQUALIFICATION NOT REQUIRED																											
5	E1W34	444635-1-52-01	\$249,613.00						PREQUALIFICATION NOT REQUIRED																											
6	E1W35-R0	432729-2-72-04	\$325,000.00						PREQUALIFICATION NOT REQUIRED																											
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																																				
<p>** Note: All prequalified contractors receive full credit for Mobilization.</p>																																				
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																																				