

February 16, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1V10	441550-1-52-01	\$15,425,750.63	10	8			3	4		59			2	1		2				3	2	1							1	2
2	E1V14	440237-1-52-01	\$1,224,870.52	26	12								27							31											4
3	E1V17	445475-1-52-01	\$3,388,273.21	7	8			4	1		64			3				1			3	3							1	3	2
4	E1V19	446209-1-52-01	\$2,887,472.45	5	8			3			73						2	2			3	1								2	1
5	E1W22-R0	432744-1-72-63	\$120,000.00							PREQUALIFICATION NOT REQUIRED																					
6	E1W23	438137-2-52-01	\$813,833.00							BDI CERTIFICATION REQUIRED																					
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p> <p>** Note: All prequalified contractors receive full credit for Mobilization.</p>																															
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																															