

**July 20, 2023 Letting**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other				
1	E1U16	447429-1-52-01	\$7,125,161.85	8	8			7	6		52			7	3			2			2	2	1							2				
2	E1U89	441984-1-52-01	\$900,000.00					Experience in Landscaping Form is Required																										
3	E1V22	446206-1-52-01	\$4,835,264.23	13	8			5	3		60			5				2			2	1								1				
4	E1V23	447434-1-52-01	\$5,807,080.45	15	8			4	2		47				2		11	2			3	1	2							3				
5	E1W10	447441-1-52-01	\$5,504,430.27	9	8			1	1		71						2	4			3									1				
6	E1W24	413042-7-52-01	\$1,000,000.00					Experience in Landscaping Form is Required																										
7	E1W45-R0	432729-1-72-97	\$450,000.00					Prequalification Not Required																										
8																																		
9																																		
10																																		
11																																		
12																																		
13																																		
14																																		

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.