

March 16, 2023 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1V18	446208-1-52-01	\$11,293,976.07	14	9			2	2		63						1	2			3						3				1
2	E1V21	447824-1-52-01	\$1,666,013.18	36	8																8							44			4
3	E1W26-R0	432728-2-72-35	\$165,000.00						PREQUALIFICATION NOT REQUIRED																						
4	E1W27	432887-2-72-02	\$250,000.00						PREQUALIFICATION NOT REQUIRED																						
5																															
6																															
<p><i>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p> <p><i>** Note: All prequalified contractors receive full credit for Mobilization.</i></p> <p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																															