

September 21, 2023 Letting

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other		
1	E1W16	447380-1-52-01	\$2,509,128.12	15	8			4	2		33			6	17			2				3	1	3					2	3	1	
2	E1W48-R0	432727-2-72-41	\$75,000.00							PREQUALIFICATION NOT REQUIRED																						
3	E1W49	437929-1-72-76	\$50,000.00							PREQUALIFICATION NOT REQUIRED																						
4																																
5																																
6																																
7																																
8																																
9																																
10																																
11																																
12																																
13																																
14																																
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																																
<p>** Note: All prequalified contractors receive full credit for Mobilization.</p>																																
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																																