

April 18, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other				
1	E1W18	447531-1-52-01	\$2,711,978.24	9	8			6	7		52			10				2			3	1									2			
2	E1X03-R0	432728-2-72-27	\$75,000.00						PREQUALIFICATION NOT REQUIRED																									
3	E1X05-R0	437929-1-72-75	\$350,000.00						PREQUALIFICATION NOT REQUIRED																									
4	E1X06	432728-2-72-44	\$150,000.00						PREQUALIFICATION NOT REQUIRED																									
5	E1X07-R0	432729-2-72-10	\$450,000.00						PREQUALIFICATION NOT REQUIRED																									
6	E1X08-R0	432727-2-72-38	\$350,000.00						PREQUALIFICATION NOT REQUIRED																									
7																																		
8																																		
9																																		
10																																		
11																																		
12																																		
13																																		
14																																		
<p><i>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p>																																		
<p><i>** Note: All prequalified contractors receive full credit for Mobilization.</i></p>																																		
<p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																																		