

December 5, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other					
1	E1W89	449275-1-52-01	\$11,780,637.84	11	8						71				2			1			4		2								1				
2	E1W91	448926-1-52-01	\$1,369,997.94	9	9			2			70							3			3										4				
3	E1W92	448929-1-52-01, 448930-1-52-01	\$11,363,552.45	10	8			2			70							2			5		1						1	1					
4	E1X50-R0	432729-2-72-18	\$269,266.00						PREQUALIFICATION NOT REQUIRED																										
5	E1X51-R0	432744-1-72-75	\$150,000.00						PREQUALIFICATION NOT REQUIRED																										
6	E1X52-R0	432728-2-72-55	\$402,676.00						PREQUALIFICATION NOT REQUIRED																										
7	E1X53-R0	432727-2-72-73	\$55,170.00						PREQUALIFICATION NOT REQUIRED																										
8	E1X54-R0	432727-2-72-74	\$311,087.00						PREQUALIFICATION NOT REQUIRED																										
<p><i>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p>																																			
<p><i>** Note: All prequalified contractors receive full credit for Mobilization.</i></p>																																			
<p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																																			