

February 15, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1W13	445942-1-52-01	\$2,483,865.84	18	8						1		72								1										
2	E1V09	447432-1-52-01, 447432-1-52-02	\$3,845,796.11	12	9			3	3		35			5	13						3	3	12							1	1
3	E1W25	433657-1-52-01																													
4	E1W72-R0	432887-1-72-36																													
5	E1W73-R0	432744-1-72-71																													
6	E1W74-R0	432726-1-72-60																													
7																															
8																															
9																															
10																															
11																															
12																															
13																															
14																															
<p><i>*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p>																															
<p><i>**Note: All prequalified contractors receive full credit for Mobilization.</i></p>																															
<p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																															