

January 18, 2024 Letting

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1U88	441987-2-52-01	\$925,200.00						BDI CERTIFICATION REQUIRED																						
2	E1W17	447378-1-52-01	\$6,956,970.39	9	8			2	1		56			2	4		1				4	3	6					1	1	2	
3	E1W63-R0	432650-1-72-78	\$435,485.00						PREQUALIFICATION NOT REQUIRED																						
4	E1W64	432727-2-72-60	\$900,000.00						PREQUALIFICATION NOT REQUIRED																						
5	E1W65-R0	432727-2-72-37	\$20,000.00						PREQUALIFICATION NOT REQUIRED																						
6	E1W66-R0	432650-1-72-77	\$368,409.00						PREQUALIFICATION NOT REQUIRED																						
7	E1W67-R0	432650-1-72-76	\$75,000.00						PREQUALIFICATION NOT REQUIRED																						
8																															
9																															
10																															
11																															
12																															
13																															
14																															
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																															
<p>** Note: All prequalified contractors receive full credit for Mobilization.</p>																															
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																															