

**March 21, 2024 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1W12	447382-1-52-01	\$4,550,050.36	8	8			3			68			3				2			3	2								3
2	E1W14	441950-1-52-01	\$9,435,969.80	17	9			14	14	1	13			17	7			4	1		1	1								1
3	E1W33	440241-1-52-01	\$679,968.00																											
4	E1W62	413695-3-52-01	\$179,076.00																											
5	E1W99	432728-2-72-41	\$180,000.00																											
6	E1X00-R0	432727-2-72-36	\$200,000.00																											
7	E1X01-R0	432727-2-72-62	\$298,350.00																											
8	E1X02-R0	437929-1-72-79	\$168,815.00																											
9																														
10																														
11																														
12																														
13																														
14																														

\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\*Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.