

September 19, 2024 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other					
1	E1V13	448939-1-52-01	\$6,567,457.83	9	8			4			72							3			3									1					
2	E1W79	440230-1-52-01	\$845,759.30	23	15																2				55					5					
3	E1W80	444008-4-52-01	\$32,026,971.35	12	8		1	12	6		45						1	5			3	1		2	2					2					
4	E1W81	449118-1-52-01	\$2,907,147.02	9	10			2			71							3			4									1					
5	E1X35-R0	432726-1-72-61	\$390,000.00						PREQUALIFICATION NOT REQUIRED																										
6	E1X36-R0	437929-1-72-87	\$150,000.00						PREQUALIFICATION NOT REQUIRED																										
7	E1X37-R0	449461-1-72-02	\$55,000.00						SMALL BUSINESS CERTIFICATION REQUIRED																										
8	E1X38	432729-2-72-15	\$400,000.00						PREQUALIFICATION NOT REQUIRED																										
9	E1X39-R0	432729-2-72-21	\$470,000.00						PREQUALIFICATION NOT REQUIRED																										
10	E1X40-R0	432729-2-72-19	\$300,000.00						PREQUALIFICATION NOT REQUIRED																										
<p>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</p>																																			
<p>** Note: All prequalified contractors receive full credit for Mobilization.</p>																																			
<p>Note: Work Class Percentages are subject to revision throughout the advertisement period.</p>																																			