

August 21, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1W86	451107-1-52-01	\$5,612,675.39	8	8			3			74							2			3									2
2	E1X69	450874-1-52-01	\$10,664,611.00	9	9						74							2			4									2
3	E1X70	450890-1-52-01	\$7,515,025.61	8	8						73							2			6		1							2
4	E1X71	451280-1-52-01	\$3,980,622.69	10	9								80																	1
5	E1X72	451357-1-52-01	\$1,419,276.48	8	9																					79				4
6	E1X77	451021-1-52-01	\$3,518,582.60	9	9						71							1			8									2
7																														
8																														
9																														

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.