December 4, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1Y20-R0	432728-2-72-60	$225,000.00						PREQUALIFICATION NOT REQUIRED																					
2	E1Y21-R0	404337-3-52-02; 445637-1-52-03	$278,000.00						PREQUALIFICATION NOT REQUIRED																					
3	E1Y22-R0	432729-2-72-30	$150,000.00						PREQUALIFICATION NOT REQUIRED																					
4	E1Y23-R0	449680-1-72-03	$65,000.00						BDI CERTIFICATION REQUIRED																					
5																														
6																														
7																														
8																														
9																														

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.