

February 20, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other					
1	E1W90	435043-1-52-01	\$2,974,133.41	16	20																				63						1				
2	E1W93	449100-1-52-01, 446290-1-52-01, and 449113-1-52-01	\$15,101,706.29	9	8						73							2			7										1				
3	E1W94	449178-1-52-01	\$850,526.30	10	12			10	14		12			31				1											5	5					
4	E1X55	201032-8-52-01	\$1,770,430.00							PREQUALIFICATION NOT REQUIRED																									
5	E1X63-R0	437929-1-72-83	\$325,000.00							PREQUALIFICATION NOT REQUIRED																									
6	E1X64-R0	437929-1-72-84	\$40,000.00							PREQUALIFICATION NOT REQUIRED																									
7	E1X65-R0	445840-1-72-04	\$26,000.00							EXPERIENCE FORM REQUIRED																									
8	E1X66	432729-2-72-22	\$100,000.00							PREQUALIFICATION NOT REQUIRED																									
<p><i>*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p>																																			
<p><i>**Note: All prequalified contractors receive full credit for Mobilization.</i></p>																																			
<p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																																			