

January 16, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1W90	435043-1-52-01	\$2,974,133.41	16	20																				63						1
2	E1X56-R0	437929-1-72-81	\$100,000.00						PREQUALIFICATION NOT REQUIRED																						
3	E1X57	432728-2-72-42	\$690,000.00						PREQUALIFICATION NOT REQUIRED																						
4	E1X58-R0	432729-2-72-11	\$140,000.00						PREQUALIFICATION NOT REQUIRED																						
5	E1X59-R0	432729-2-72-14	\$450,000.00						PREQUALIFICATION NOT REQUIRED																						
6	E1X60	432729-2-72-16	\$350,000.00						PREQUALIFICATION NOT REQUIRED																						
7	E1X62	447430-1-52-01	\$2,002,924.00						PREQUALIFICATION NOT REQUIRED																						
<p><i>*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p>																															
<p><i>**Note: All prequalified contractors receive full credit for Mobilization.</i></p>																															
<p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																															