November 6, 2025 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1X79	449231-1-52-01	$5,075,483.20	9	9						73							2			5							1		1
2	E1Y15-R0	432727-2-72-81	$359,493.00							PREQUALIFICATION NOT REQUIRED																				
3	E1Y16-R0	437929-1-72-91	$179,046.00							PREQUALIFICATION NOT REQUIRED																				
4	E1Y17-R0	445840-1-72-05	$98,235.00							BDI CERTIFICATION REQUIRED																				
5	E1Y18-R0	432744-1-72-77	$110,000.00							PREQUALIFICATION NOT REQUIRED																				
6	E1Y19-R0	436297-1-52-11	$732,475.00							PREQUALIFICATION NOT REQUIRED																				
7																														
8																														
9																														

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.