NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1Y50	451103-1-52-01	$6,338,795.48	7	7			4			75							2			3									2
2	E1Y72	455933-1-52-01	$1,804,866.00			EXPERIENCE IN LANDSCAPING FORM REQUIRED																								
3	E1Y91-R0	432744-1-72-78	$655,000.00				PREQUALIFICATION NOT REQUIRED																							
4	E1Y93-R0	432727-2-72-84	$160,000.00				PREQUALIFICATION NOT REQUIRED																							
5	E1Y94-R0	432727-2-72-92	$350,000.00				PREQUALIFICATION NOT REQUIRED																							
6																														
7																														
8																														
9																														
10																														

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.