

JULY 16, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other											
1	E1W51	451101-1-52-01	\$3,081,023.41	10	8			3			65			1				1			5		2					1	2	2											
2	E1W98	450883-1-52-01	\$4,364,273.54	8	8			2			70							2			7		1							2											
3	E1Y38	451276-1-52-01	\$4,531,498.80	9	10			1			71							3			5									1											
4	E1Y39	451470-1-52-01	\$752,151.61	12	8						65										10									5											
5	E1Y73-R0	448730-1-72-04	\$150,000.00								BDI CERTIFICATION REQUIRED																														
6																																									
7																																									
8																																									
9																																									
<p><i>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p>																																									
<p><i>** Note: All prequalified contractors receive full credit for Mobilization.</i></p>																																									
<p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																																									