

JUNE 4, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E1Y67-R0	437929-1-72-92	\$600,000.00																												
2	E1Y68-R0	432727-2-72-88	\$350,000.00																												
3	E1Y69	456027-1-52-01, 456029-1-52-01, 456040-1-52-01	\$3,172,947.00																												
4																															
5																															
6																															
7																															
8																															
9																															
<p><i>* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.</i></p>																															
<p><i>** Note: All prequalified contractors receive full credit for Mobilization.</i></p>																															
<p><i>Note: Work Class Percentages are subject to revision throughout the advertisement period.</i></p>																															