MAY 21, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1Y25	447884-2-52-01	$468,275.00							BDI CERTIFICATION REQUIRED																				
2	E1Y64-R0	437929-1-72-97	$250,000.00							PREQULIFICATION NOT REQUIRED																				
3	E1Y65-R0	437929-1-72-98	$84,155.00							PREQULIFICATION NOT REQUIRED																				
4	E1Y66-R0	432727-2-72-87	$350,000.00							PREQULIFICATION NOT REQUIRED																				
5																														
6																														
7																														
8																														
9																														

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.