SEPTEMBER 17, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E1Y41	451013-1-52-01	$5,503,343.39	8	8			1			72							2			8									1
2	E1Y42	452171-1-52-01	$1,223,581.72	10	9								78																	3
3	E1Y43	452172-1-52-01	$2,894,691.46	10	9								79																	2
4	E1Y77-R0	432729-2-72-31	$468,616.00						PREQUALIFICATION NOT REQUIRED																					
5	E1Y78-R0	432727-2-72-85	$160,000.00						PREQUALIFICATION NOT REQUIRED																					
6	E1Y79-R0	432728-2-72-66	$70,825.00						PREQUALIFICATION NOT REQUIRED																					
7	E1Y80-R0	432728-2-72-68	$170,000.00						PREQUALIFICATION NOT REQUIRED																					
8	E1Y81-R0	432728-2-72-71	$350,000.00						PREQUALIFICATION NOT REQUIRED																					
9	E1Y82-R0	437929-2-72-05	$150,000.00						PREQUALIFICATION NOT REQUIRED																					
10	E1Y83-R0	437929-2-72-04	$250,000.00						PREQUALIFICATION NOT REQUIRED																					

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.