



Vendor Ranking

**Letting:** 01190124 January 24, 2019 11:00 AM **Call Order:** 004 **Contract:** E1S23-R0  
**District:** District 1 **Counties:** DESOTO, DIST/ST-WIDE, HARDEE **Fed Aid No:** N/A  
**Contract Time:** 365 AVAILABLE DAYS **Project(s):** 43265017246 (\*)  
**Contract Desc:** Roadside Ditches- Cleaning and Reshaping

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MOVING EARTH INC.	Responsive	Winning bid	\$55,650.00	100.00%
2	SERUR DEVELOPMENT, LLC	Responsive	Non-Winning Bid	\$64,050.00	115.09%
3	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	\$65,800.00	118.24%
4	ENVIRONMENTAL LAND DEVELOPMENT, INC.	Responsive	Non-Winning Bid	\$78,750.00	141.51%
5	M & M CONTRACTORS, INC.	Responsive	Non-Winning Bid	\$98,000.00	176.10%
6	THUNDERHOLE, INC	Responsive	Non-Winning Bid	\$99,400.00	178.62%
7	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	\$122,500.00	220.13%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



Tabulation of Bids

**Letting:** 01190124 January 24, 2019 **Call Order:** 004 **Contract:** E1S23-R0  
**District:** District 1 **Counties:** DESOTO, DIST/ST-WIDE, HARDEE **Fed Aid No:** N/A  
**Contract Time:** 365 AVAILABLE DAYS **Project(s):** 43265017246 (\*)  
**Contract Descr:** Roadside Ditches- Cleaning and Reshaping  
 The work under this Contract consists of Roadside Ditches- Cleaning and Reshaping

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) MOVING EARTH INC.		(2) SERUR DEVELOPMENT, LLC		(3) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 REPAIRING NON-PAVED SHLDRS (MANUAL) (SY)</b>								
0005 E120 10 2 CLEAN AND RESHAPE DITCH (HAUL)		35,000.000 LF	1.59000	55,650.00	1.83000	64,050.00	1.88000	65,800.00
<b>0001 REPAIRING NON-PAVED SHLDRS (MANUAL) (SY)</b>				<b>\$55,650.00</b>		<b>\$64,050.00</b>		<b>\$65,800.00</b>
<b>Contract Grand Totals:</b>				<b>\$55,650.00</b>	<b>\$64,050.00</b>	<b>65,800.00</b>		



Tabulation of Bids

Letting: 01190124 January 24, 2019 Call Order: 004 Contract: E1S23-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) ENVIRONMENTAL LAND DEVELOPMENT, INC.		(5) M & M CONTRACTORS, INC.		(6) THUNDERHOLE, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 REPAIRING NON-PAVED SHLDRS (MANUAL) (SY)</b>								
0005 E120 10 2 CLEAN AND RESHAPE DITCH (HAUL)		35,000.000 LF	2.25000	78,750.00	2.80000	98,000.00	2.84000	99,400.00
<b>0001 REPAIRING NON-PAVED Section Totals:</b>				<b>\$78,750.00</b>		<b>\$98,000.00</b>		<b>\$99,400.00</b>
<b>SHLDRS (MANUAL) (SY)</b>								
<b>Contract Grand Totals:</b>				<b>\$78,750.00</b>		<b>\$98,000.00</b>		<b>99,400.00</b>



Tabulation of Bids

Letting: 01190124 January 24, 2019 Call Order: 004 Contract: E1S23-R0

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) MIDWESTERN CONSTRUCTION, INC		Contract: E1S23-R0	
			Unit Price	Ext Amount	Unit Price	Ext Amount

**SECTION: 0001 REPAIRING NON-PAVED SHLDRS (MANUAL) (SY)**

0005	E120 10 2	35,000.000	3.50000	122,500.00		
	CLEAN AND RESHAPE DITCH (HAUL)	LF				

**0001 REPAIRING NON-PAVED Section Totals:**  
**SHLDRS (MANUAL) (SY) \$122,500.00**

---

**Contract Grand Totals: \$122,500.00**

---



Tabulation of Bids

Letting: 01190124 January 24, 2019 Call Order: 004 Contract: E1S23-R0

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*