

Page 1 of 1

Florida Department of Transportation



Letting:

Vendor Ranking

Contract: E1S00

District: District 1 May 23, 2019 11:00 AM Call Order: 004

Counties: POLK Fed Aid No: N/A

Contract Time: 140 AVAILABLE DAYS

01190523

Project(s): 43943515201 (*)

Contract Desc: SR 37

43943515202

Ranl	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	\$2,112,775.96	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	\$2,151,869.85	101.85%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	\$2,590,000.00	122.59%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	\$3,175,000.00	150.28%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Florida Department of Transportation



Tabulation of Bids

Page 1 of 3

05/24/2019

Letting: 01190523 May 23, 2019 Call Order: 004 Contract: E1S00 District 1 District: POLK Fed Aid No: N/A Counties:

Contract Time: 140 AVAILABLE DAYS **Project(s):** 43943515201 (*) Contract Descr: SR 37

43943515202

The Improvements under this Contract consist of milling and resurfacing, turnout construction, drainage improvements, signing and pavement marking and shoulder treatment on SR 37 from Manatee/Polk County line northly for 4.648 miles to north of SR 674 in Polk County, Florida.

Line No / Item ID Alternate Item Description	Quantity Units	(1) HUB CONSTRUCTIO		(2) C.W. R CONTRACT			NG INDUSTRIES RIDA LLC
() indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roa	dway						
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43943515201	(1.000) LS	2,005,602.50000	2,005,602.50	2,038,608.73000	2,038,608.73	2,490,000.00000	2,490,000.00
0010 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43943515202	(1.000) LS	57,173.46000	57,173.46	63,261.12000	63,261.12	50,000.00000	50,000.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43942515201	(1.000) LS	47,503.00000	47,503.00	47,503.00000	47,503.00	47,503.00000	47,503.00
0020 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43943515202	(1.000) LS	2,497.00000	2,497.00	2,497.00000	2,497.00	2,497.00000	2,497.00
0001 Roadway Section	n Totals:		\$2,112,775.96		\$2,151,869.85		\$2,590,000.00

Contract Grand Totals:	\$2,112,775.96	\$2,151,869.85	2,590,000.00



Florida Department of Transportation



Tabulation of Bids

Page 2 of 3

Letting): 01190523 Ma	y 23, 2019	Cal	l Order: 004		Contract:	E1S00	
	No / Item ID Alternate Description	Quantity Units	(4) PREFERREI					
() ind	icates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
	SECTION: 0001 Roadway							
	0999 2 UM CONTRACT, ALTERNATIV 3 43943515201	(1.000) E LS	3,066,000.00000	3,066,000.00				
	0999 2 UM CONTRACT, ALTERNATIV 3 43943515202	(1.000) E LS	59,000.00000	59,000.00				
	0999 25 CONTINGENCY AMOUNT, DO 0 43942515201	(1.000) LS	47,503.00000	47,503.00				
	0999 25 CONTINGENCY AMOUNT, DO 0 43943515202	(1.000) LS	2,497.00000	2,497.00				
	0001 Roadway Sect	ion Totals:		\$3,175,000.00				

Contract Grand Totals: \$3,175,000.00



Florida Department of Transportation

05/24/2019

Tabulation of Bids

Page 3 of 3

Letting: 01190523

May 23, 2019

Call Order: 004

Contract:

E1S00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.