



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

May 19, 2022

To: Prospective Bidders

Addendum No.: **2, E20V9, Financial Project # 440491-4-72-01**
Asset Maintenance Interstate 75 in Alachua County including Northbound
and Southbound Rest Areas south of Gainesville at Paynes Prairie

Scope of Services Revisions

4. Other Contractual Requirements - 4.2. Mowing, Edging, And Litter Pick Up

- a) Page 47 c. Failure to complete a mowing and/or litter pick-up cycle within 30 days.

Please go to the Online Ordering Web Site at:

<https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E20V9 Addendum 2 for this proposal.

You must sign, date, and email a copy of this addendum back to me to indicate receipt. All PROPOSAL HOLDERS, must acknowledge receipt of this addendum on the first page of the Proposal Of Form (#375-020-56) in the space provided and submit the signed addenda along with the Technical Proposal submittal.

Company Name

Date

Signature

Thank you,
Jim Brown
District Contracts Administrator
Phone: 386-758-3798