



Vendor Ranking

**Letting:** 02181114 November 14, 2018 11:00 AM **Call Order:** 004 **Contract:** E2Y01  
**District:** District 2 **Counties:** DIST/ST-WIDE, GILCHRIST **Fed Aid No:** N/A  
**Contract Time:** 45 CALENDAR DAYS **Project(s):** 41021827210  
**Contract Desc:** lump sum contract to mill and place compacted asphalt,

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	\$410,000.00	100.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	\$426,268.65	103.97%
3	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	\$522,163.91	127.36%
4	OASIS LANDSCAPE SERVICES, INC.	Responsive	Non-Winning Bid	\$541,473.40	132.07%
5	CHEYENNE ASSOCIATES, INC.	Responsive	Non-Winning Bid	\$697,777.77	170.19%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS DECEMBER 03, 2018, AT 5:00 P.M. AND ENDS ON DECEMBER 06, 2018, AT 5:00 P.M.



Tabulation of Bids

**Letting:** 02181114 November 14, 2018 **Call Order:** 004 **Contract:** E2Y01  
**District:** District 2 **Counties:** DIST/ST-WIDE, GILCHRIST **Fed Aid No:** fedprojects  
**Contract Time:** 45 CALENDAR DAYS **Project(s):** 41021827210

**Contract Descr:** lump sum contract to mill and place compacted asphalt,  
 Supply materials, equipment, labor and incidentals to mill, place and compact asphalt concrete and install thermoplastic striping and symbols, and RPM's on North and South bound lanes and shoulders of State Road 47 starting at Mile Post 2.06 to Mile Post 3.86. Road has 12' lane widths and 5' paved shoulders. Mill to a depth of 1.5 inches (match existing cross slope) and replace with 1.5 inches of FC-12.5 (Traffic Level C) with PG76-22 Binder. LUMP SUM. BID EXPRESS MANDATORY.

Line No / Item ID Item Description ( ) indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ANDERSON COLUMBIA CO., INC.		(2) PREFERRED MATERIALS INC.		(3) WHITEHURST, V. E. & SONS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 ASPHALT REPAIR (MECHANICAL) (TN)</b>								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	410,000.00000	410,000.00	426,268.65000	426,268.65	522,163.91000	522,163.91
<b>0001 ASPHALT REPAIR Section Totals: (MECHANICAL) (TN)</b>				<b>\$410,000.00</b>		<b>\$426,268.65</b>		<b>\$522,163.91</b>
<b>Contract Grand Totals:</b>				<b>\$410,000.00</b>		<b>\$426,268.65</b>		<b>522,163.91</b>



Tabulation of Bids

Letting: 02181114 November 14, 2018 Call Order: 004 Contract: E2Y01

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) OASIS LANDSCAPE SERVICES, INC.		(5) CHEYENNE ASSOCIATES, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 ASPHALT REPAIR (MECHANICAL) (TN)</b>								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	541,473.40000	541,473.40	697,777.77000	697,777.77		
<b>0001 ASPHALT REPAIR Section Totals: (MECHANICAL) (TN)</b>				<b>\$541,473.40</b>		<b>\$697,777.77</b>		
<b>Contract Grand Totals:</b>				<b>\$541,473.40</b>		<b>\$697,777.77</b>		



Tabulation of Bids

---

**Letting:** 02181114 November 14, 2018 **Call Order:** 004 **Contract:** E2Y01

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS DECEMBER 03, 2018, AT 5:00 P.M. AND ENDS ON DECEMBER 06, 2018, AT 5:00 P.M.