



Vendor Ranking

Letting: 02190417 April 17, 2019 11:00 AM **Call Order:** 006 **Contract:** E2Y99
District: District 2 **Counties:** DIST/ST-WIDE, DUVAL **Fed Aid No:** N/A
Contract Time: 45 CALENDAR DAYS **Project(s):** 41021677211 (*)
Contract Desc: Storm Drain Pipe Replacement

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MAER HOMES, LLC	Responsive	Winning bid	\$191,115.22	100.00%
2	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	\$426,661.37	223.25%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



Tabulation of Bids

Letting: 02190417 April 17, 2019

Call Order: 006

Contract: E2Y99

District: District 2

Counties: DIST/ST-WIDE, DUVAL

Fed Aid No: N/A

Contract Time: 45 CALENDAR DAYS

Project(s): 41021677211 (*)

Contract Descr: Storm Drain Pipe Replacement

Remove approximately 160 linear feet of the existing of 42-inch spirally reinforced aluminum steel pipe (SRASP), furnish and install new 42-inch reinforced concrete (RCP) class III pipe and connect it to the existing manhole Nos. S-320 and S-322. The pipe invert elevation is approximately 11.0 ft. below the existing finished grade. To facilitate the SRASP replacement, work will include the removal and replacement of the existing sidewalk, type "F" curb and gutter, and sodding of affected areas. Also included are flexible pavement and base reconstruction (bike path only), installation of thermoplastic pavement markings, coordination of all utility locates, manhole repair/adjustments and other restoration work within the project limits (see Appendix A). All works are located on Beach Boulevard eastbound east of Station Creek Road from sta. 502+00 to sta 503+60 in Duval County. The services under this Contract consists of furnishing all labor, materials, transportation, maintenance of traffic, excavation, backfill, dewatering, well pointing and equipment required to replace the 42-inch SRASP. LUMP SUM. BID EXPRESS MANDATORY.

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) MAER HOMES, LLC		(2) CALLAWAY CONTRACTING INC.		Unit Price	Ext Amount
			Unit Price	Ext Amount	Unit Price	Ext Amount		
SECTION: 0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF)								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	191,115.22000	191,115.22	426,661.37000	426,661.37		
0001 REPAIR/REPLACE STRM-SIDE-CROSS DRAIN(LF) Section Totals:				\$191,115.22		\$426,661.37		
Contract Grand Totals:				\$191,115.22		\$426,661.37		



Tabulation of Bids

Letting: 02190417 April 17, 2019 **Call Order:** 006 **Contract:** E2Y99

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.