



Vendor Ranking

**Letting:** 02190612 June 12, 2019 11:00 AM **Call Order:** 004 **Contract:** E2Z31  
**District:** District 2 **Counties:** DIST/ST-WIDE, DUVAL, **Fed Aid No:** N/A  
**Contract Time:** 60 CALENDAR DAYS ST JOHNS **Project(s):** 41021967201 (\*)  
**Contract Desc:** X-Lite guardrail end treatment upgrades - Various locations

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ACME BARRICADES, L.C.	Responsive	Winning bid	\$49,999.00	100.00%
2	C. SLAGTER CONSTRUCTION, INC.	Responsive	Non-Winning Bid	\$57,500.00	115.00%
3	CHEYENNE ASSOCIATES, INC.	Responsive	Non-Winning Bid	\$127,777.77	255.56%

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*



Tabulation of Bids

**Letting:** 02190612 June 12, 2019      **Call Order:** 004      **Contract:** E2Z31  
**District:** District 2      **Counties:** DIST/ST-WIDE, DUVAL, ST JOHNS      **Fed Aid No:** N/A  
**Contract Time:** 60 CALENDAR DAYS      **Project(s):** 41021967201 (\*)

**Contract Descr:** X-Lite guardrail end treatment upgrades - Various locations

Remove and replace ten (10) existing X-Lite guardrail end treatments and replace with new units per current Standard Plans and Approved Product List (APL). To facilitate the replacement of end treatments, work will include regrading shoulders where needed, asphalt replacement and sodding of affected areas. Work locations are identified as follows: 8 sites within Duval County and 2 sites within St. Johns County. Contractor will also be required to complete and update In Service Performance Evaluation (ISPE) forms including photos for each unit replaced prior to Final Acceptance. Department will provide a sample form for contractor use. Each work location will be identified in the Contract Appendices section. The Scope of Services for this Contract shall include furnishing all labor, materials, transportation, maintenance of traffic, backfill, and any incidentals required to complete the Project. LUMP SUM. BID EXPRESS MANDATORY.

Line No / Item ID Item Description <i>( ) indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) ACME BARRICADES, L.C.		(2) C. SLAGTER CONSTRUCTION, INC.		(3) CHEYENNE ASSOCIATES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
<b>SECTION: 0001 GUARDRAIL REPAIR (LF)</b>								
0005 E999 10 41 MAINTENANCE LUMP SUM CONTRACT		(1.000) LS	49,999.00000	49,999.00	57,500.00000	57,500.00	127,777.77000	127,777.77
<b>0001 GUARDRAIL REPAIR (LF) Section Totals:</b>				<b>\$49,999.00</b>		<b>\$57,500.00</b>		<b>\$127,777.77</b>
<b>Contract Grand Totals:</b>				<b>\$49,999.00</b>		<b>\$57,500.00</b>		<b>127,777.77</b>



Tabulation of Bids

---

**Letting:** 02190612 June 12, 2019 **Call Order:** 004 **Contract:** E2Z31

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*