

Page 1 of 1

## Florida Department of Transportation



**Vendor Ranking** 

\_\_\_

**Letting:** 02210512

May 12, 2021 11:00 AM **Call Order:** 005

Contract: E20J1-R0

**District:** District 2

Counties: DIST/ST-WIDE

Fed Aid No: N/A

Contract Time: 365 CALENDAR DAYSContract Desc: District-Wide RPM contract

**Project(s):** 41021947206 (\*)

| Ran | k Vendor                                     | Bid Type          | Bid Status      | Total Bid    | Percent Of<br>Low Bid |
|-----|--|-------------------|-----------------|--------------|-----------------------|
| 1   | ROADSCAPE NORTH FLORIDA, INC.                | Responsive        | Winning bid     | \$159,750.00 | 100.00%               |
| 2   | P & P STRIPING LLC                           | Responsive        | Non-Winning Bid | \$206,250.00 | 129.11%               |
| 3   | ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC | Responsive        | Non-Winning Bid | \$246,750.00 | 154.46%               |
| 4   | AKCA, LLC                                    | Responsive        | Non-Winning Bid | \$249,750.00 | 156.34%               |
|     | EMERALD COAST STRIPING, LLC.                 | Non<br>Responsive | Non-Winning Bid |              |                       |

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.



## Florida Department of Transportation

05/21/2021

**Tabulation of Bids** 

Page 1 of 3

**Letting:** 02210512 May 12, 2021 **Call Order:** 005 **Contract:** E20J1-R0

District: District 2 Counties: DIST/ST-WIDE Fed Aid No: N/A

Contract Time: 365 CALENDAR DAYS

Project(s): 41021947206 (\*)

Contract Descr: District-Wide RPM contract

Remove and replace reflectorized pavement markers. RENEWAL OPTION. EXPERIENCE IN PAVEMENT MARKINGS (FORM 850-070-06) MUST BE COMPLETED AND SUBMITTED WITH THE BID. BID EXPRESS MANDATORY.

| Line No / Item ID Alternate Quantity Item Description Units   | (1) ROADSCAPE NORTH<br>FLORIDA, INC. | (2) P & P STRIPING LLC             | (3) ROGAR MANAGEMENT & CONSULTING OF FLORIDA |  |
|---|--------------------------------------|------------------------------------|--|--|
| ( ) indicates item is bid as Lump Sum   | Unit Price Ext Amount                | Unit Price Ext Amount              | LLC<br>Unit Price Ext Amount                 |  |
| SECTION: 0001 (RAISED PAVE  | MENT MARKER REPLACEMENT              | (EA                                |  |  |
| 0005 E706 1 42 75,000.000  REFLECTIVE PAVEMENT EA  MARKER(REMOVE AND  REPLACE)(CLASS B)  0001 RAISED PAVEMENT Section Totals: | 2.13000 159,750.00<br>\$159,750.00   | 2.75000 206,250.00<br>\$206,250.00 |  |  |
| MARKER REPLACEMENT (EA)  Contract Grand Totals:   | \$159,750.00                         | \$206,250.00                       | 246,750.00                                   |  |



## Florida Department of Transportation



**Tabulation of Bids** 

Page 2 of 3

| Letting | <b>j:</b> 02210                                       | 512 Ma    | ay 12, 2021       | Ca         | II Order: 005 |            | Contract:  | E20J1-R0   |            |
|---------|---|-----------|-------------------|------------|---------------|------------|------------|------------|------------|
|         | No / Item ID<br>Description                           | Alternate | Quantity<br>Units | (4) AKC    | A, LLC        |            |            |            |            |
| () indi | icates item is bid as L                               | .ump Sum  |                   | Unit Price | Ext Amount    | Unit Price | Ext Amount | Unit Price | Ext Amount |
|         | SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA |           |                   |            |               |            |            |            |            |
| 0005    | E706 1 42   |           | 75,000.000        | 3.33000    | 249,750.00    |            |            |            |            |
| MARKER  | TIVE PAVEMENT<br>R(REMOVE AND<br>E)(CLASS B)          |           | EA                |            |               |            |            |            |            |
| _       | 001 RAISED PAVI<br>ER REPLACEMEN                      |           | tion Totals:      |            | \$249,750.00  |            | ·          |            |            |
|         |   |           |                   |            |               |            |            |            |            |
|         |   |           |                   |            |               |            |            |            |            |

**Contract Grand Totals:** 

\$249,750.00



## Florida Department of Transportation

05/21/2021

**Tabulation of Bids** 

Page 3 of 3

**Letting:** 02210512

May 12, 2021

Call Order: 005

Contract:

E20J1-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.