

**Florida Department of Transportation
 Bid Solicitation Notice and Approximate Quantities**

Letting:	02190612	Call Order: 002	Proposal: E2Y75	District:02
Counties:	DUVAL			
Road Name:	Highway Lighting Upgrade on JTB - Phase 2			
Limits:	Midpoint			
Project(s):	41021677210(*)	Federal Aid No: N/A		
Total Roadway Length:	0.000 Miles	Contract Days:	45	
Total Bridge Length:	0.000 Miles	Letting Date:	06/12/19	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	21 Days (Acq. Time)	

Proposal Budget Estimate: \$260,000.00

Please read the full advertisement

Description:

Lighting System Upgrades & Repairs along J. Turner Butler Boulevard (JTB from San Pablo Road to A1A). Contractor will replace approximately 16,870 linear feet of conductors using existing conduit, replace two load centers one east of Bridge #72044 and at San Pablo, replace three lowering devices on High Mast Lighting Poles at San Pablo on/off ramps, install Transformer Type Frangible Bases for 12 existing shoulder-mounted Light Poles along WB shoulder by removing existing poles replacing existing cables, fuses, and surge arresters then re-installing on new Frangible Transformer Bases. Each Contract work location is shown on provided plans. The Scope of Services for this Contract shall include furnishing all labor, materials, transportation, maintenance of traffic and any incidentals required to complete the Project. LUMP SUM. BID EXPRESS MANDATORY.

Call Order: 002 Proposal: E2Y75

ALT	Item	Description	Unit	Quantity
Section 0001 HIGHWAY LIGHTING MAINTENANCE (MH)				
	E999- 10- 41	MAINTENANCE LUMP SUM CONTRACT	LS	1.000