



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

January 27, 2023

To: Prospective Bidders

Addendum No.: 1, E200Z, FIN# 432259-2-52-01, 432259-2-56-01, and 445343-1-52-01
Federal Aid # D220-122-B
I-95 from SR 152 (Baymeadows Rd.) to SR 10 (Atlantic Blvd.), SR 202 (JTB) at Belfort Road Interchange, SR 126 from US1 to Spring Park Road.

RFP Revisions:

Page	Revision
iii	Added Appendix W – I-95 Southbound MOT Alternative.
2	Added language to let Design-Build Firm determine northern project terminus.
18	Added City of Jacksonville manual to Governing Regulations for San Diego Road.
39	Corrected FPID for adjoining project.
40	Revised language for pavement removal.
54	Removed trench drain language that was redundant with Drainage Manual.
56	Revised language for I-95 vertical curvature to match design variation.
56	Added geometric criteria for San Diego Road.
57	Removed language related to southern project terminus vertical curve.
60	Modified vertical clearance criteria.
66	Added minimum stopping sight distance criteria for MOT.
66	Added language for deceleration lane on Emerson Street and clarified language for I-95 Southbound MOT Alternative.
66-67	Removed temporary shoulder language that was redundant with FDM.
67	Updated temporary pavement requirements.
67	Corrected typo for Emerson Street lane closures and added new closure times for pile driving.
70	Added language to clarify guide signs types.

Appendix B Revisions:

Page	Revision
56-57	Updated section 6-1.3.1.1 Approved Product List.
60-61	Updated section 6-5.2 Source of Supply.

Appendix F Revisions:

Page	Revision
1	Revised Pavement Design Summary table to reflect changes.
10	Revised Ramps M, N and associated shoulders pavement designs.
15	Added White Ave. to pavement design.
19	Revised sketches for Ramps M, N and associated shoulders pavement designs.
23	Added White Ave. to pavement design sketches.

Appendix G Revisions:

Page	Revision
5	Adjusted cul-de-sacs and Rosetree Dr. driveway.
6	Added note allowing single span structure.
7	Adjusted cul-de-sacs.
9	Added lane direction arrow to indicate White Ave existing condition.
10	Revised project and construction labels.
11	Added raised median.
12	Revised project and construction labels and removed shape dictating milling and resurfacing.
13	Revised project and construction labels.

Appendix H Revisions:

Page	Revision
SSD	Revised stopping sight distance variation to correspond to existing conditions.
VC	Added vertical clearance variation memo for San Diego Rd.

Appendix J Revisions:

Page	Revision
1	Updated sign callouts to not show span vs. cantilever.
1	Updated new sign to allow existing sign to remain.

Appendix Q Revisions:

Page	Revision
Figure No. 1	Added note to median pier callouts to Figure No. 1.

Appendix S Revisions:

Page	Revision
All	Revised elevations for based on updated geotechnical information.

Appendix U Revisions:

Page	Revision
PDF 124	Revised groundwater data/ elevations for AB-48.
PDF 347	Revised groundwater data/elevations for AB-48.

Appendix W Revisions:

Page	Revision
All	Added new appendix to illustrate MOT alternative.