



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

May 27, 2022

To: Prospective Bidders

Addendum No.: 3, E20F8, FIN#422938-7-52-01
Federal Aid # D218-123-B
First Coast Expressway (SR 23) from East of CR 16A Spur to East of CR 209

RFP Revisions:

Page	Revision
iii	Revised attachments list.
12	Revised date of Price Proposals and subsequent dates.
55	Added drainage requirements.
56	Revised geometric design criteria for SR 23.
64	Revised areas requiring 4" concrete pavement.
71	Revised structural criteria language.
78	Added SWPPP and erosion control requirements.
83	Revised restrictions on sign structures, added reference to Appendix W, and clarified required Color Corrected Temperature for lighting.
85	Added requirement for signal interconnect.
91	Revised Technical Proposal submittal requirements.

Appendix B Revisions:

Page	Revision
All	Provided Division I Design-Build Specifications since they became available for use for June-December 2022 lettings.

Appendix C Revisions:

Page	Revision
All	Provided Divisions II and III Special Provisions since they became available for use for June-December 2022 lettings. Includes Value Added Bridge Components (SP4750000DB).

Appendix D Revisions:

Page	Revision
All	Appendix D has been removed from RFP Attachments and will not be issued. The Value Added Bridge Components (SP4750000DB) is no longer developmental and has been incorporated into Appendix C, issued with this Addendum.

Appendix Z Revisions:

Page	Revision
All	<p>SR 23</p> <ul style="list-style-type: none"> ● 1705+00: Updated Elevation ● 1710+00: Removed Elevation <p>CR 16A Spur</p> <ul style="list-style-type: none"> ● 185+00: Added elevation ● 225+00: Modified elevation <p>SR 13</p> <ul style="list-style-type: none"> ● 50+00: Removed Station ● 55+00: Modified elevation ● 59+00, 60+00, 65+00: Modified elevations ● 70+00: Added elevation ● 75+00: Removed Station ● 76+00: Added elevation ● 80+00: Removed Station <p>CR 16A</p> <ul style="list-style-type: none"> ● All Stations: Modified elevations <p>CR 16A-1</p> <ul style="list-style-type: none"> ● 902+00: Modified elevation ● 903+00: Removed Station ● 904+00: Added Station ● 906+50: Added Station ● 907+00: Removed Station <p>Shands Pier East Access</p> <ul style="list-style-type: none"> ● 113+00: Added Elevation ● 115+00: Removed Station <p>Kiley Ct Access</p> <ul style="list-style-type: none"> ● All Stations: Modified elevations <p>Shands Pier West Access</p> <ul style="list-style-type: none"> ● 420+00, 425+00, 430+00: Removed Stations ● 431+00: Added Station <p>SR 16</p> <ul style="list-style-type: none"> ● 501+50, 506+00: Added Station ● 505+00, 510+00: Removed Station <p>Shands Pier Road</p> <ul style="list-style-type: none"> ● 305+00: Removed Station ● 307+00: Added Station ● 310+00: Modified Elevation

Please sign this addendum and return a signed copy to me to indicate receipt.

 Company Name

 Signature

 Date

Thank you,

Jim Brown, District Contracts Administrator, Phone: 386-758-3798