



**Florida Department of Transportation**

**RON DESANTIS**  
GOVERNOR

1109 S. Marion Avenue  
Lake City, FL 32025-5874

**JARED W. PERDUE, P.E.**  
SECRETARY

July 14, 2022

To: Prospective Bidders

**Addendum No.:** 5, E20F8, FIN#422938-7-52-01  
Federal Aid # D218-123-B  
First Coast Expressway (SR 23) from East of CR 16A Spur to East of CR 209

**RFP Revisions:**

Page	Revision
12	Revised Schedule of Events.
54	Added details to drainage requirement.
73-74	Added structural requirement.
83	Added lighting requirement.

**Bid Documents Revisions:**

Page	Revision
All	Bid documents were not previously provided.

**Appendix E Revisions:**

Page	Revision
41	Modified median slopes.

**Appendix G Revisions:**

Page	Revision
17	Modified preservation areas.
19	Added gate.
28-29	Updated SR 16 stationing.
52	Updated SR 16 stationing.

**Appendix K Revisions:**

Page	Revision
1	Modified location of ITS devices and guide signs between SR 13 and Steamboat Road.

**Appendix M Revisions:**

Page	Revision
1	Added callout for "Toll Loop Pavement" Added Taper Rate for Maintenance Pull-Off Modified Concrete Barrier text labels Modified Concrete Apron in median Removed Maintenance Pull-Off Area for the SB direction Added site details

*Improve Safety, Enhance Mobility, Inspire Innovation*

[www.fdot.gov](http://www.fdot.gov)

2	Added site details
3	Added site details

**Appendix Z Revisions:**

Page	Revision
3	Modified data table for SR 16.

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Thank you,

Jim Brown  
District Contracts Administrator  
Phone: 386-758-3798