



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

September 1, 2026

To: MPDB Teams

Addendum No.: 1, E22C9, FIN:442778-1-52-01

I-95 Myrtle Avenue Bridge from I-10 to North of Beaver Street
Duval County, Florida

RFQ Revisions:

Page	Revision Section
6	Changed the name of Attachment 21
21	Revised the Contractor Project Management description
21 & 35	Removed the management multiplier and removed Contractor Project Management term
35	Revised the Task Work Order description and removed the Contractor Project Management Task Work Order
37	Added Payment and Performance Bond under Construction Task Work Orders

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,

Brittany Whiddon,
District Contracts Administrator
Phone: 386-758-3798