



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 South Marion Avenue
Lake City, Florida 32025-5874

JARED W. PERDUE, P.E.
SECRETARY

September 9, 2026

To: MPDB Teams

Addendum No.: 2, E22C9, FIN:442778-1-52-01

I-95 Myrtle Avenue Bridge from I-10 to North of Beaver Street
Duval County, Florida

RFQ Revisions:

Page	Revision Section
14	Removed Project Personnel Submission
18	Removed reference to Project Personnel Submission
27	Removed references to Project Personnel Submission
30	Defined notice to proceed
33	Updated liquidated damages definition

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,

Brittany Whiddon,
District Contracts Administrator
Phone: 386-758-3798