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April 28, 2014 
 
To: Prospective Bidders  
 
Addendum No.: 6, E2R91, Financial Project #416501-4-52-01 & 416501-4-56-01  
   Federal Aid # 0955-306-I 

I-95 Interchange at SR 202 (J.T. Butler Boulevard) Operational Improvements 
 

 
SUMMARY OF REVISIONS - RFP REVISIONS 
 

1. Table of Contents 
a. Page iii Attachments (Volume I) – Deleted “Appendix L – Utility Agreements” 

 
APPENDIX E – TYPICAL SECTION PACKAGE 
 

1. Sta. 3015+38.72 to Sta. 3020+10.22: 
a. Revised cross-slope of middle westbound lane to 0.03 
b. Revised westbound outside shoulder width to 12’ minimum 
c. Revised sidewalk width to 14’ and extended sidewalk to back of curb 

2. Added alternate typical section for Sta. 3015+38.72 to Sta. 3020+10.22 
3. Removed station ranges and added crossing information for bridge typical sections (I-95 over SR 

202, Ramp A2 over SR 202, Flyover 1 over I-95 and SR 202 WB) 
 
APPENDIX F -  MINIMUM PAVEMENT DESIGN 
 

1. Added ESAL calculations and pavement design for I-95 mainline 
2. Added Appendix O with pavement design from the recent I-95 widening project (FPID 424413-1) 
3. Revised existing I-95 concrete pavement base information based on pavement design from recent 

I-95 widening project (FPID 424413-1) 
4. Revised all proposed I-95 concrete pavement thicknesses and base options to match existing 

 
APPENDIX G – HORIZONTAL LAYOUT 
 

1. Sheets 10, 11, & 26 – Revised shoulder width and sidewalk width consistent with revisions to the 
typical section for Sta. 3015+38.72 to Sta. 3020+10.22 

 
APPENDIX J – RIGHT OF WAY MAPS AND PARCELS 
 

1. Replaced 90% Right of Way Maps with 100% Right of Way Maps 
 
 

Please sign this addendum and return a signed copy to me to indicate receipt. 
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