



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

JIM BOXOLD  
SECRETARY

February 20, 2015

To: Prospective Bidders

**Addendum No.:** 3, E2T34, Financial Project # 43141825201, 43141825601  
Federal ID # SR9B-001-P  
SR 9B from CR 2209 to the I-95 Interchange in Duval County

### RFP REVISIONS

#### 1. Table of Contents

a. Page iii Attachments (Volume I) – Added Appendix S – Supplemental Pedestrian Bridge Details

#### 2. Section I – Introduction

a. Page 5 Permitting and Environmental – Added requirements related to the no-rise certification for the Durbin Creek bridge crossing

#### 3. Section V – Project Requirements and Provisions for Work

a. Pages 20 & 21 V.D – Added a Department commitment requiring the Design-Build Firm to install utility casings for future use by others along with criteria for installation of the casings

#### 4. Section VI – Design and Construction Criteria

a. Page 54 VI.G.2.x – Revised the required prefabricated truss type for the main span of the pedestrian bridge over CR 2209

### APPENDIX L - DEPARTMENT COMMITMENTS

1. Added exhibits defining the required utility casing locations.

### APPENDIX S – SUPPLEMENTAL PEDESTRIAN BRIDGE DETAILS

1. Added Appendix.

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Thank you,  
Jim Brown  
District Contracts Administrator  
Phone: 386-758-3798  
Fax: 386-758-3791