



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

JIM BOXOLD
SECRETARY

June 12, 2015

To: Prospective Bidders

Addendum No.: 8, E2T38, FIN# 209301-3-52-01, 209301-3-56-01 & 209301-3-56-02
Federal Aid # 2955-314-I
I-295 Express Lanes from SR 9B to SR 202 (J.T. Butler Blvd.)

RFP REVISIONS

1. Section I – Introduction

- a. Page 4 Right of Way – Revised anticipated right of way acquisition date

2. Section VI – Design and Construction Criteria

- a. Page 57 VI.H.2.q – Clarified that pile driving restrictions apply to sheet pile
- b. Page 58 VI.H.2.ff & VI.H.2.gg – Added bridge repairs for Bridge Nos. 720603, 720605, & 720606
- c. Page 67 VI.Q.1 – Updated ITS requirements for Conduit and Pull Boxes and Fiber Optic Cable
- d. Page 69 VI.Q.1 – Updated ITS requirements for MVDS
- e. Page 70 VI.Q.1 – Updated ITS requirements for ITS Cabinets

APPENDIX E – TYPICAL SECTION PACKAGE

- 1. Typical Section No. 11 – Added shoulder widening for SR 9B NB

APPENDIX G – HORIZONTAL LAYOUT

- 1. Sheet S-1 – Extended 3-9 skip markings in the northbound direction
- 2. Sheets S-20 & S-21 – Extended 3-9 skip markings in the northbound direction to the Ramp J gore
- 3. Sheet S-29 – Added Begin Pavement Marking flag; Added notes about SR 9B construction responsibilities; Extended southbound shoulder construction to R.G. Skinner overpass; Added northbound shoulder, guardrail, and miscellaneous asphalt construction
- 4. Sheet S-30 – Added northbound shoulder, guardrail, and miscellaneous asphalt construction to beginning of existing 10' paved shoulder
- 5. Sheet S-31 – Extended southbound shoulder construction to Sta. 382+00

APPENDIX K – GUIDE SIGN LOCATIONS AND REQUIREMENTS

- 1. Sheet 1 – Revised Sign 101 to new structure; Revised Philips Hwy panel to new panel

2. Sheet 2 – Added UC1 sign panel to Sign 101
3. Sheet 6 – Corrected Sign 212b for left lane merge right; Removed sign panel 60 from Sign 222

Also attached to this addendum are the Bid Documents for the project.

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,
Jim Brown, District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791