



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

1109 S. Marion Avenue  
Lake City, Florida 32025-5874

JIM BOXOLD  
SECRETARY

January 21, 2016

To: Prospective Bidders

**Addendum No.: 12, E2T91, FIN#433036-1-52-01 & 433036-1-56-01  
Federal Aid # 0955-314-I  
I-95 at I-10 Interchange Operational Improvements**

**RFP REVISIONS**

**1. Section V – Project Requirements and Provisions for Work**

- a. Page 26 VI.D – Added Item 14 related to replacement of existing 6- inch sanitary sewer line at American Red Cross Building

**2. Section VI – Design and Construction Criteria**

- a. Page 59 VI.F, I-95 – Revised Item (e) related to grinding concrete pavement
- b. Page 59 VI.F, I-10 – Revised Item (d) related to grinding concrete pavement
- c. Page 59 VI.F, US 17 – Revised Item (d) related to grinding concrete pavement
- d. Page 60 VI.F, Ramps – Revised Item (c) related to grinding concrete pavement
- e. Page 77 VI.O – Added signing and marking requirements for shared use path; Added reference to bicycle ramp and signing improvements at Palm Ave./Gary St. intersection shown in Appendix G

**Appendix G – Horizontal Layout**

- 1. Sheet 17 – Added bicycle ramp and signing detail at Palm Ave./Gary St. intersection

Please sign this addendum and return a signed copy to me to indicate receipt.

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Thank you,

Jim Brown, District Contracts Administrator  
Phone: 386-758-3798  
Fax: 386-758-3791