



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1109 S. Marion Avenue
Lake City, Florida 32025-5874

JIM BOXOLD
SECRETARY

February 17, 2016

To: Prospective Bidders

Addendum No.: 14, E2T91, FIN#433036-1-52-01 & 433036-1-56-01
Federal Aid # 0955-314-I
I-95 at I-10 Interchange Operational Improvements

RFP REVISIONS

1. Section II – Schedule of Events

- a. Page 11 Revised deadline for submittal of Price Proposals and all subsequent calendar events

2. Section VI – Design and Construction Criteria

- a. Page 68 VI.H.2.hh – Updated modular joint replacement requirements to allow replacement with Poured Joint with Backer Rod provided all applicable design criteria are satisfied
- b. Page 73 VI.M.2 – Updated temporary pavement requirements

Appendix G – Horizontal Layout

- 1. Sheet 4 – Updated existing L/A right of way line and added proposed L/A right of way line along I-10 Eastbound west of CSX Railroad

This addendum also includes the updated bid documents for the project.

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,

Jim Brown, District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791