



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E2X07		20956525201 *		13		02		72291000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0110- 1- 1		AC	CLEARING & GRUBBING	25.2720	251.4790	0.010	0.253	2.515	
0110- 4- 10		SY	REMOVAL OF EXISTING CONCRETE	0.0471	2.3409	278.000	13.094	650.770	
0425- 1-345		EA	INLETS, CURB, TYPE P-4, PARTIAL	29.9887	32.7600	1.000	29.989	32.760	
0520- 1- 10		LF	CONCRETE CURB & GUTTER, TYPE F	0.0616	0.0402	285.000	17.556	11.457	
0522- 1-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	0.3253	0.0000	155.000	50.422	0.000	
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	57.000	18.542	0.000	
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	18.000	0.335	0.092	
20956525201 JOB TOTAL:							130.190	697.594	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



Florida Department of Transportation
web Transport
Fuel Allocation Report

2/13/2019 11:31:40 AM

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:	E2Y23	Project No.:	43500215201 *	Item Year:	13	District:	02	County/Section:	27090000
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors			Gallons		
				Gasoline	Diesel	Quantity	Gasoline	Diesel	
0110- 1- 1		AC	CLEARING & GRUBBING	25.2720	251.4790	0.010	0.253	2.515	
43500215201 JOB TOTAL:								0.253	2.515

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Trnsport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		Project No.:		Item Year:		District:		County/Section:	
E2Y25		43761715201 *		13		02		78010000	
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons		
				Gasoline	Diesel		Gasoline	Diesel	
0110- 1- 1		AC	CLEARING & GRUBBING	25.2720	251.4790	13.770	347.995	3,462.866	
0120- 2- 2		CY	BORROW EXCAVATION, TRUCK MEASURE	0.0131	0.8232	379.400	4.970	312.322	
0160- 4-		SY	TYPE B STABILIZATION	0.0116	0.4726	16,620.000	192.792	7,854.612	
0162- 1- 11		SY	PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.0109	0.1075	2,564.000	27.948	275.630	
0285-701-		SY	OPTIONAL BASE, BASE GROUP 01	0.0094	0.4570	8,680.000	81.592	3,966.760	
0285-709-		SY	OPTIONAL BASE, BASE GROUP 09	0.0176	0.9547	84.000	1.478	80.195	
0286- 1-		SY	TURNOUT CONSTRUCTION	0.0735	0.5176	2,190.000	160.965	1,133.544	
0286- 2-		TN	TURNOUT CONSTRUCTION-ASPHALT	0.0408	1.6003	15.600	0.636	24.965	
0327- 70- 5		SY	MILLING EXIST ASPH PAVT, 2" AVG DEPTH	0.0006	0.0806	15,894.000	9.536	1,281.056	
0327- 70- 9		SY	MILLING EXIST ASPH PAVT, 5 1/4" AVG DEPTH	0.0015	0.1933	857.000	1.286	165.658	
0327- 70- 15		SY	MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	0.0008	0.1007	194,951.000	155.961	19,631.566	
0327- 70- 19		SY	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	0.0005	0.0604	38,245.000	19.123	2,309.998	
0334- 1- 13		TN	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	0.0619	3.2816	248.800	15.401	816.462	
0334- 1- 53		TN	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	0.0619	3.2816	24,187.100	1,497.181	79,372.387	
0337- 7- 25		TN	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	0.0619	3.2816	9,684.200	599.452	31,779.671	
0339- 1-		TN	MISCELLANEOUS ASPHALT PAVEMENT	0.1238	3.1604	10.100	1.250	31.920	
0430-174-118		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	0.3709	1.8333	276.000	102.368	505.991	
0430-174-124		LF	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	0.3709	1.8333	51.000	18.916	93.498	

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.



web Transport
Fuel Allocation Report

ESTIMATED FUEL ALLOCATION DETAIL

Proposal No.:		E2Y25	Project No.:		43761715201 *	Item Year:		13	District:		02	County/Section:		78010000
Item No.	Alt.	Unit	Pay Item Description	Conversion Factors		Quantity	Gallons							
				Gasoline	Diesel		Gasoline	Diesel						
0430-174-218		LF	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	0.3709	1.8333	526.000	195.093	964.316						
0430-174-224		LF	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	0.3709	1.8333	25.000	9.273	45.833						
0430-174-230		LF	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	0.3968	1.9659	21.000	8.333	41.284						
0430-175-224		LF	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE- ELIP/ARCH, 24"S/CD	0.3709	1.8333	57.000	21.141	104.498						
0522- 2-		SY	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	0.3253	0.0000	15.000	4.880	0.000						
0524- 1- 29		SY	CONCRETE DITCH PAVEMENT, 4", REINFORCED	0.4338	0.1069	18.000	7.808	1.924						
0570- 1- 2		SY	PERFORMANCE TURF, SOD	0.0186	0.0051	59,742.000	1,111.201	304.684						
43761715201 JOB TOTAL:								4,596.580	154,561.640					

In preparing bids for this project, the Department of Transportation will make contract price adjustment for gasoline and diesel fuels in accordance with the provisions contained in this contract.