

NOVEMBER 13, 2019 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E2Y45	41021267206, 41021257218	\$300,000	Prequalification Not Required																										
2	E2Y59	41021827214	\$250,000	Prequalification Not Required																										
3	E2Y79	20968315201	\$3,716,351	5			2						2	39							3	5	21	7					2	14
4	E2Y84	43807515201, 43807715201, 43807815201	\$1,814,700	8			10	18		37			7				3				5									12
5	E2Y85	43865025201, 43865025202	\$4,430,189	4			3										3												**90	
6	E2Z44-R0	41021487206	\$230,000	Prequalification Not Required																										
7	E2Z57	41021687205	\$90,000	Prequalification Not Required																										
8	E2Z60-R0	41021557230	\$175,000	Prequalification Not Required																										
9	E2Z61	41021257224	\$250,000	Prequalification Not Required																										

**Underground Utilities (Water and Sewer)

*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.