

**OCTOBER 16, 2019 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E2X66	43727415201	\$7,421,784	15			14	5		5	32		12			1	3			1										12
	E2Y80	20821155201	\$16,640,614	7			12	8		13		22	8	7			1			1	2	5						3	11	
	E2Y81	43197915201	\$3,663,135	6															88										6	
	E2Y88-R0	41021477223	\$315,000	Prequalification Not Required																										
	E2Z22	44199725215	\$450,281.79	3																44	38								15	
	E2Z55	41021827218	\$650,000	Prequalification Not Required																										
	E2Z58	41021947205, 41021967202	\$200,000	Prequalification Not Required																										

*\*Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.*