



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

October 9, 2019

To: Prospective Bidders

Maintenance: Jennifer Curls, Lisa Butler, Sandy Brink, Cassandra Howell, , Star Ayers, Paul Grochowski

Addenda No.: 1, E2Z58, Financial Project # 41021947205

This contract shall consist of furnishing materials, equipment, labor, and all incidentals necessary to remove twenty-three (23) X-Lite type of approach terminals and replace with terminals as directed by the Department. All new approach terminals to be TL-3 and installed to 31 inches in accordance with Department specifications, standard plans and the Approved Products List (APL). This may necessitate resetting and/or replacing up to 150 feet of existing guardrail to meet current standards and the intent of DME Memo 18-01, District-Wide.

In response to Bid Q&A Question 27655, an amendment file has been uploaded to the Online Ordering Web Site.

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E2Z58.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791