



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1109 S. Marion Avenue
Lake City, FL 32025-5874

KEVIN J. THIBAUT, P.E.
SECRETARY

March 18, 2020

To: Prospective Bidders

Construction: Kathy Thomas, Jim Brown, Travis Humphries, Ryan Asmus, Amy Williams, Renee Brinkley, Star Ayers, D2-ESTSPEC

Addenda No.: 1, E2Z23, Financial Project # 43655815201, 43655815601 (Starke RR Overpass from US 301 to East of CSX RR) Milling and Resurfacing, Base Work, Shoulder Treatment, Drainage Improvements, Curb & Gutter, Traffic Signals, Lighting, Highway Signing, Bridge, MSE Walls, Sidewalks and other incidental construction on SR 100 in Bradford County from US 301 to East of CSX RR.

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	03-11-20	Listed Revisions
2A	03-11-20	Added sheet
3	03-11-20	Updated PrP
4-6	03-11-20	See Summary of Quantities Table Below
26	03-11-20	Added driveway on US 301, Modify driveway on SR 100
151	03-11-20	Modify driveway on SR 100
154A	03-11-20	Added sheet
163	03-11-20	Added note
164	03-11-20	Added advanced warning signs; revised side street arrow directions
168	03-11-20	Extended work zone
175	03-11-20	Extended work zone
184	03-11-20	Extended work zone
192	03-11-20	Extended work zone
199	03-11-20	Modified phase I and II pedestrian detours
200	03-11-20	Added driveway on US 301, Modify driveway on SR 100
SQ-2 & SQ-4	03-11-20	Revise quantities
SQ-7	03-11-20	Revise quantities
SQ-24	03-11-20	Revise quantities
SQ-33	03-11-20	Revise quantities
SQ-35-SQ-36	03-11-20	Revise quantities
S-1	03-11-20	Digitally S&S for the Revisions listed on Roadway Component
S-2	03-11-20	Updated quantities. Added Pay Items.
S-3	03-11-20	Updated quantities. Added Pay Items.
S-5	03-11-20	Updated background
S-6	03-11-20	Add Dynamic Envelope Markings
S-10	03-11-20	Add Dynamic Envelope Markings

S-14	03-11-20	Updated background, Added Sign GM-16
S-15	03-11-20	Updated background
S-19	03-11-20	Updated background
S-27A	03-11-20	Added Sheet
T-1	03-11-20	Digitally S&S for the Revisions listed on Roadway Component
T-2A	03-11-20	Added sheet
T-5	03-11-20	Updated background
L-1	03-11-20	Digitally S&S for the Revisions listed on Roadway Component
L-2A	03-11-20	Added sheet
L-3	03-11-20	Adjusted quantities and added note
L-4A	03-11-20	Added sheet
L-5A	03-11-20	Added sheet
L-6	03-11-20	Updated background
L-12	03-11-20	Added sheet
L-13	03-11-20	Added sheet
L-14	03-11-20	Added sheet
L-15	03-11-20	Added sheet
L-16	03-11-20	Added sheet
L-17	03-11-20	Added sheet

436558-1-56-01

1	03-11-20	Listed Revisions
2A	03-11-20	Added sheet
5	03-11-20	Added driveway on US 301, Modify driveway on SR 100
14	03-11-20	Added driveway on US 301, Modify driveway on SR 100
20	03-11-20	Added driveway on US 301, Modify driveway on SR 100

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1-10	03-11-20	Supplemental Spec package #1 Added MSP 711, TSP T715A

SUMMARY OF QUANTITIES

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-60	SQ-4	Revise	130000	131400
102-74-1	SQ-4	Revise	84090	86590
102-76	SQ-4	Revise	100	200
102-99	SQ-4	Revise	3344	3458
104-10-3	SQ-7	Revise	5591	5705
0104-18	SQ-7	Revise	16	17
0110-1-1	SQ-24	Revise	9.86	9.88
0110-4-10	SQ-24	Revise	5924	6003
0520-1-10	SQ-33	Revise	5568	5643
0522-1	SQ-35	Revise	3794	3830
0522-2	SQ-35	Revise	4494	4562
0630-2-11	L-3	Revise	3385	4881
0635-2-11	L-3	Add	0	6
0635-2-12	L-3	Add	0	5
0635-2-13	L-3	Add	0	2
0639-1-122	L-3	Add	0	2
0639-3-12	L-3	Add	0	2

0700-1-60	S-3	Revise	69	70
0700-1-74	S-3	Revise	6	7
0711-14-191	S-3	Add	0	272
0711-14-193	S-3	Add	0	620
0711-16-101	S-3	Revise	2.171	2.169
0711-16-201	S-3	Revise	2.379	2.377
0715-1-11	L-3	Add	0	2165
0715-1-12	L-3	Revise	3523	19613
0715-1-13	L-3	Revise	10423	23308
0715-7-11	L-3	Add	0	2
0715-52-8	L-3	Add	0	12

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download Amendment File E2Z23.001x for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in AASHTOWare Project Bids by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Thank you,

Jim Brown
District Contracts Administrator
Phone: 386-758-3778
Fax: 386-758-3791