Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: 02200812 Call Order: 001 Proposal: E20B4 District:02

Counties: DUVAL

Road Name: SR 134 Ortega River Bridge

Limits: 72220000

Project(s): 43391115201(*) Federal Aid No: N/A

Total Roadway Length:	0.530 Miles	Contract Days:	550
Total Bridge Length:	0.265 Miles	Letting Date:	08/12/20
Total Proposal Length:	0.795 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	90 Days (acq. time)

Proposal Budget Estimate: $3,823,389.00

Please read the full advertisement

Description:

(SR 134 (Timuquana) at Ortega River Bridge No. 720428) Pile jacketing with cathodic protection and other incidental construction on SR 134 (Timuquana Rd.) at Ortega River Bridge (BR. No. 720428). PREQUALIFICATION REQUIRED. BID EXPRESS MANDATORY.

Call Order: 001 Proposal: E20B4

ALT	Item	Description	Unit	Quantity
Section 0001 Structures				
	0457- 2-221	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM (43391115201 720428)	LF	2,113.000
Section 0002 Roadway				
	0101- 1-	MOBILIZATION (43391115201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (43391115201)	LS	1.000
	0102- 60-	WORK ZONE SIGN	ED	12,100.000
	0102- 74- 1	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	40,150.000
	0102- 74- 8	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	FD	46,750.000
	0102- 76-	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED	1,100.000
	0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	2,200.000
	0102-104-	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED	550.000
	0102-913- 21	REMOVABLE TAPE, WHITE, SOLID 6"	GM	0.210
	0104- 11-	FLOATING TURBIDITY BARRIER	LF	3,686.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (43391115201)	LS	1.000